

Clarification to Prospective Bidder's Query

Page No	Clause (sub Clause)	Description of Terms / Headings	Existing Clause	Deviations / Recommendations	Justification	NEEPCO's Clarification
GTC_21	38.3	Supply, installation & commissioning of hardware (Server, Networking equipment etc.)	As per Bid Condition	85% (Eighty five percent) of the Contract value for supply of the Hardware System along with 100% applicable taxes and duties for supply will be paid on receipt of the equipment at site in good condition, duly certified by the Engineer-in-Charge. Balance 15% as per the milestone mentioned in the RFP	Being a SI we need to purchase the complete hardware by paying 100% advance. All the material will be used by NEEPCO, hence we request you to release 85% against Delivery.	Bid Condition Prevails
GTC_22, 23	38.3	Payment against ERP implementation service.	As per Bid Condition	i. 10% against Project plan preparation	For mobilisation of resources and taking care of their requirements and needs.. Sort of Advance	Bid Condition Prevails
GTC_22, 23	38.3	Payment against ERP implementation service.	As per Bid Condition	ii. 15% against sign off	The actual signed off design of the Solution. The core team checks some of the key functionalities on the dev environment also. The rest is only config and testing. It is a very critical milestone.	Bid Condition Prevails
GTC_22, 23	38.3	Payment against ERP implementation service.	As per Bid Condition	v. 20% on Sign off	The entire application is tested, accepted and Working . Users also trained on the same. The system has Gone live - a very critical milestone. Only roll out => data migration and training remains	Bid Condition Prevails
GTC_22, 23	38.3	Payment against ERP implementation service.	As per Bid Condition	vi. 25% on go live	Only roll out => data migration and training remains Ensures that all locations Have Gone live and are using it..	Bid Condition Prevails